
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 600 

FEDERAL PROJECT NO. STP-183-3(116) 

LOCATION: US-183, COMSTOCK SOUTH 

COUNTIES: CUSTER 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

October 04, 2012.  At that time the bids will be opened and read for 

GRAD SEED BR GDRL BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 9.5 MILES 

  START DATE 05/20/2013    WORKING DAYS    95 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   3.0 % 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at NORTH PLATTE 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          72   SHEETS   $  18.00 

CROSS SECTIONS (SHEETS X1 THRU X27)                        27   SHEETS   $   6.75 

STANDARD PLANS                                             18   SHEETS   $   4.50 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T4    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2    SUMMARY OF QUANTITIES 

    2-W1 - 2-W9    WETLANDS 

    2-H1 - 2-H3    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1           GENERAL INFORMATION 

    2-N2 - 2-N3    GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-N4           GENERAL INFORMATION 

    3 - 11         PLAN SHEETS 

    12 - 14        TRAFFIC SIGNAL CONTROL PLANS FOR NARROW BRIDGE, 

                   ONE LANE, TWO WAY OPERATION WITH BARRIERS (10') 

    15             TEMPORARY TRAFFIC SIGNAL 

    16             TEMPORARY PAVEMENT MARKING PLAN 

    17 - 18        EARTHWORK DATA SHEETS 

    19             DRAINAGE STRUCTURE CROSS SECTIONS 

    20 - 23        SPECIAL PLAN 1   BRIDGE REPAIR 

                                    STA. 516+50.00 

    24 - 25        SPECIAL PLAN 2   BRIDGE REPAIR 

                                    STA. 530+30.00 

    26 - 29        SPECIAL PLAN 3   BRIDGE REPAIR        

                                    STA. 905+16.00 

    30 - 39        SPECIAL PLAN 1C  GUARDRAIL PLANS 

    40 - 44        SPECIAL PLAN 2C  CABLE GUARDRAIL 

    45             SPECIAL PLAN 3C  CONCRETE FLUME, TYPE I 

    46 - 47        SPECIAL PLAN 4C  CONCRETE FLUME, TYPE IV 

    48 - 49        SPECIAL PLAN 5C  TEMPORARY SILT CHECKS 

    50 - 51        SPECIAL PLAN 6C  CONCRETE PROTECTION BARRIER 

    X1 - X27       CROSS SECTIONS 

 

    STANDARD PLANS   

 

      307-R1    MAILBOX TURNOUT  

      309       MAILBOX SUPPORT POST  

      428-R3    CONCRETE PLUGS AND FIELD PIPE TAP DETAILS 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS 



      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

WATER                                                   58 MGAL 

EARTHWORK MEASURED IN EMBANKMENT                     2,410 CY 

REMOVE PAVEMENT                                        277 SY 

REMOVE ASPHALT SURFACE                                 516 SY 

REMOVE GUARDRAIL                                     2,699 LF 

REMOVE & SALVAGE GUARDRAIL                             387 LF 

COVER CROP SEEDING                                      20 ACRE 

EROSION CONTROL, CLASS 1D                            5,261 SY 

EROSION CONTROL, CLASS 1F                              150 SY 

FABRIC SILT FENCE-LOW POROSITY                       1,378 LF 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                          1 ACRE 

SEEDING, TYPE B                                         19 ACRE 

MULCH                                                   45 TON 

 

   GROUP 6 BRIDGE AT STA. 516+50.00 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                           46 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

47BD-4000 CONC FOR BRIDGE                               19 CY 

PREP BRIDGE                                              1 EACH 

   516+50.00 

EPOXY COATED RE-STEEL                                3,499 LB 

REPAIR FLOOR DRAIN                                       6 EACH 

 

   GROUP 6A BRIDGE AT STA. 530+30.00 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                           69 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

 

   GROUP 6B BRIDGE AT STA. 905+16.00 

 

MOBILIZATION                                     LUMP      LUMP 

BR DECK REPAIR, PARTIAL DEPTH                           33 SY 

BR DECK REPAIR, FULL DEPTH                               5 SY 

47BD-4000 CONC FOR BRIDGE                               14 CY 

PREP BRIDGE                                              1 EACH 

   905+16.00 

EPOXY COATED RE-STEEL                                2,576 LB 

CONCRETE REPAIR                                          7 SF 

REPAIR FLOOR DRAIN                                       3 EACH 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       931 LF 

CABLE GUARDRAIL                                      1,137 LF 

RESET GUARDRAIL                                        387 LF 

BRIDGE APPROACH SECTIONS                                 8 EACH 

TERMINAL ANCHORAGE SECTIONS                              4 EACH 

GUARDRAIL END TREATMENT, TYPE I                          5 EACH 



GUARDRAIL END TREATMENT, TYPE II                         5 EACH 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                 1,500 STA 

OVERLAY SOLID LINES                                  3,000 STA 

MOBILIZATION                                     LUMP      LUMP 

REMOVE GRATE INLET                                       1 EACH 

GRAVEL SURFACE COURSE                                  140 CY 

SPEC SURF CRSE FOR MAILBOX TURNOUTS                  1,139 SY 

MAILBOX POST                                            16 EACH 

FLUME SPILLWAY                                          22 LF 

CONCRETE FLUME, TYPE I                                   2 EACH 

CONCRETE FLUME, TYPE IV                                  2 EACH 

47B-3000 CONC FOR PIPE PLUG                              1 CY 

MEMBRANE WATERPROOFING                                 840 SY 

HYDRATED LIME                                          477 TON 

HYDRATED LIME FOR ASPHALT MIXTURES                   1,720 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                18 TON 

HYDRATED LIME SLURRY STABILIZATION                     497 STA 

ASPH CONC FOR ST MAIN PTCHG TY SPR(FINE)               300 TON 

ASPH CONC, TYPE SPR (FINE)                          28,180 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    5,059 SY 

ASPH CONC FOR PATCHING, TYPE SPR (FINE)                500 TON 

PERF GRAD BIND (64-34)FOR ST MAINT PATCH                10 TON 

PERF GRADED BINDER (64-34)                           1,003 TON 

CONSTRUCTING ASPH CONC CURB                          2,835 LF 

EMUL ASPH FOR HYDRATE LIME STABILIZATION           121,910 GAL 

TACK COAT                                           32,241 GAL 

FOG SEAL                                            15,480 GAL 

WATER                                                  256 MGAL 

EARTH SHOULDER CONSTRUCTION                          1,001 STA 

TRENCHED WIDENING                                      995 STA 

SUBGRADE PREPARATION                                 1,850 SY 

COLD MILLING, CLASS 4                                  794 SY 

COLD MILLING, CLASS 5                                3,467 SY 

MILLING FOR ASPH CONC INLAY                              8 EACH 

RUMBLE STRIPS, ASPHALT                                 995 STA 

SURFACE UNDER GUARDRAIL                              1,732 SY 

RAP INCENTIVE PAYMENT                               48,756 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

15" CULV PIPE 3,4,5,6                                   68 LF 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   9,576 BDAY 

BARRICADE, TYPE III                                  1,100 BDAY 

TEMPORARY SIGN DAY                                     560 EACH 

SIGN DAY                                            13,070 EACH 

TEMP PAVEMENT MARKING REMOVAL                       11,300 LF 

PAVEMENT MARKING REMOVAL                             4,200 LF 

TEMP PVMT MARKING, TYPE PAINT                       12,400 LF 

TEMP PVMT MARKING SURF PREP                         12,400 LF 

FLAGGING                                                80 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  40 DAY 

CONCRETE PROTECTION BARRIER                            800 LF 

RELOCATE CONC PROTECTION BARRIER                     1,550 LF 

TEMPORARY RUMBLE STRIP                                  12 EACH 

TEMPORARY TRAFFIC SIGNAL                                 3 EACH 

FIELD OFFICE                                             1 EACH 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        70 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  50 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    70 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   70 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  20 HOUR 

TEMPORARY SILT CHECK                                   100 LF 

TEMPORARY SILT FENCE                                   500 LF 

TEMPORARY MULCH                                          4 TON 


